
  

 
 

 

2021 Nason Creek  

Nason Confluence Project  
 

Dear Contractor:      November 5, 2020 

 
The Yakama Nation's Upper Columbia Habitat Restoration Project is 
requesting new bids for construction of a Salmon Habitat Enhancement 
Project to be implemented along the mainstem of Nason Creek in July of 
2021.  The project will involve all work elements and specifications found in 
the Project Plans attached to this bid packet. 
 
Please note that the Nason Confluence Project was initially scheduled to be 
implemented in 2020, and a competitive bid process for this same scope of 
work was completed in June 2020, including a well-attended virtual pre-bid 
meeting with the design engineer.  Unfortunately, due to the COVID-19 
pandemic, the 2020 project timeline was canceled and no contract was 
formally awarded during the earlier bid process.  However, because we 
recently conducted a pre-bid meeting with the design engineer for this 
project, and there are currently no changes to the project scope of work 

from the 2020 implementation plans, we are proceeding with a new bid process for this project with no 
new pre-bid meeting being provided.  The project implementation dates have now been changed to fit 
the in-water work window in the summer of 2021, and the notes from the April 22, 2020 pre-bid virtual 
meeting are provided with this bid packet to assist potential bidders. 
 
If you are interested in an award for this contract please complete and submit by the close of business 
on Wednesday, December 2, 2020, a signed copy of the attached Nason Confluence Project Bid Sheet, 
along with the required supporting documentation.  Please specify in writing on the bid sheet that prices 
will be valid for at least 180 days.  All competitive bid materials must be delivered by the United States 
Postal Service via certified mail to: 
 
 

Yakama Nation Fisheries 
Attn:  Jackie Olney 
RE:  Nason Confluence 2021 
Construction Bid 
PO Box 151 
Toppenish, WA  98948 

We recommend getting completed bids in the mail by 
November 24, 2020, to ensure delivery on time.  We also 
recommend that you email Jason Breidert (brej@yakamafish-
nsn.gov) a digital copy of your final bid documents as well as a 
copy of your certified mail certificate for proof of submission. 

 
 
  

 

 

 

 

Columbia River 
Honor. Protect. 
Restore. 
 
OFFICE 
P.O. Box 151 
401 Fort Road 
Toppenish, WA 98948 
 
PHONE 
(509) 860-5351 
 
FAX 
509-423-7616 
 
 
EMAIL 
brej@yakamafish-nsn.gov 
 
WEB 
Yakamafish-nsn.gov 

 

mailto:brej@yakamafish-nsn.gov
mailto:brej@yakamafish-nsn.gov


  

 

 

Major portions of the project will be conducted between July 1st to July 31st, 2021, to coincide with the 
permitted in-water work windows negotiated with NOAA, USFWS, and WDFW for this project.  The full 
project will occur when ESA-listed juvenile and adult salmon and steelhead may be present in or near 
the project area so turbidity control via cofferdam systems will be of the utmost importance.  The 
winning contractor will understand the magnitude of this project and be equipped to perform all 
necessary elements for a project of this type within a critical habitat stream.  The winning contractor will 
have extensive experience in the following: building cofferdams, de-watering construction areas 
following NMFS fish screening protocols, constructing log jams, excavating engineered channels, and 
minimizing disturbance around regulated waterbodies, wetlands, and critical areas. 

 

All contractors submitting bids for this project shall provide and/or demonstrate, at a minimum, the 
following: 

• A list of experienced equipment operators that will be on-site during project construction. 
Please provide details of their work on in-stream habitat enhancement structures within the 
past several years. 

• A detailed construction timeline of how you propose to get all project tasks completed within 
the stated project timeline. 

• Experience and preferably examples of the ability to create de-watered work areas through the 
use of coffering techniques.  A cofferdam and surface water diversion plan should be submitted 
with the bid documents. 

• A list of key pieces of heavy equipment that will be used in construction of the project.   
 

Please note:  

• Davis Bacon Wages apply to this contract. The winning contractor will adhere to the Davis Bacon 
rules and comply and submit all necessary paperwork to the Yakama Nation.  

 
• The Yakama Nation is exempt from state taxes on this project. Please see the attached Treaty 

Fishery Exempt Cover Letter and Treaty Fishery Exempt Certificate.  The winning contractor will 
receive signed copies for their records. 

 
• This project has adopted by reference in the Engineer's Planset the 2014 Washington State 

Department of Transportation (WSDOT) Standard Specifications for Road, Bridge, and Municipal 
Construction.  Please download a digital copy of the WSDOT 2014 Standard Specifications from  

 https://www.wsdot.wa.gov/publications/manuals/fulltext/M41-10/SS2014.pdf 
 

• This project will occur on National Forest public lands that are accessible to the public, however 
parking near the project area may be no private lands that require landowner consent for access.   
 

• Awarded contractor must provide “san-i-can” service. 
 
 

https://www.wsdot.wa.gov/publications/manuals/fulltext/M41-10/SS2014.pdf


  

 

The attached template Construction Services Agreement provides an overview of the scope of work 
likely to be incorporated into the awarded contract.  Please make note of specific provisions provided in 
this Construction Services Agreement, including the detailed Exhibits, that may be in addition to the 
specifications and directions found in the Project Planset.   

 

The following categories will be used to evaluate the competitiveness of bids received: 
  

• Demonstrated experience with this type of work – 15% 
• Demonstrated quality of work – 15% 
• Cost – 15% 
• Schedule – 10% 
• Company integrity/references – 10% 
• Demonstrated experience with permitting agencies in the Upper Columbia Region – 10% 
• Adequacy/quality of staff and equipment proposed – 15% 
• Completeness of Proposal (Based on RFP Submission Requirements) – 10% 

 

Also, please note that this project is pending on permitting and final landowner permission.  The Yakama 
Nation reserves the right to accept or reject any and all of the proposals received as a result of this 
request, or to cancel in part or entirely this request if it is in the best interest of the Yakama Nation to do 
so.  This request does not commit the Yakama Nation to pay any costs incurred in the preparation of a 
proposal. 

It is also important to note that current and on-going COVID-19 pandemic related shut downs and travel 
restrictions have the potential to affect all 2021 Yakama Nation habitat enhancement projects.  Yakama 
Nation Fisheries is attempting to bid and award habitat construction contracts for the 2021 field season 
assuming that such work be able to be conducted without violating any pandemic related rules and 
regulations; however there is risk that COVID-19 related restrictions will preclude 2021 projects from 
occurring despite the results of this bid process. 

For questions regarding this project please feel free to contact me at the mobile number listed below. 

Sincerely, 

 

Jason Breidert 
Yakama Nation Fisheries Habitat Biologist II 
1885 S. Wenatchee Ave. 
Wenatchee, WA.  98801 
Mobile: 509-860-5351 
Desk: 509-423-7613 
Fax: 509-423-7616 
brej@yakamafish-nsn.gov  
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April 22, 2020 (12:00-1:00 PM) Pre-Bid Meeting Notes 
 

- Work Window Clarification – July 1-31 

- USFS Land, but do not trespass on Headwaters property 

- Nason Creek and Plain DOE water flow gauges for reference 

- Access routes, limits of disturbance, and staging areas will be clearly marked 

- Pile top need to appear broken 

- Pull-out tests require on up to 10% of piles and bring a tensiometer 

- Log to log connections use threaded rod 

- See plans for all specifications 

- Temporary access road needs to be decommissioned to prevent motor vehicle access after construction 

- Revegetation Contractor will drop off seed for use in FESLs during construction 

- Revegetation Contractor will drop off planting materials during construction 

- Contractor will be responsible for laying down weed free, seed free straw. 

- The Engineer’s 2020 Construction Plans mistakenly reference the 2018 Washington State Department of 
Transportation (WSDOT) Standard Specifications for Road, Bridge, and Municipal Construction applicable to the 
construction specifications.  This correct applicable version of the WSDOT Standard Specifications for this project 
is the 2014 version provided on the Yakama Nation Fisheries RFP webpage.   
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F. No General Waiver.  Any waiver or failure of the Parties to enforce or insist upon any
term in this Agreement does not constitute a general waiver or relinquishment of that term.

G. No Construction Against Drafter.  Each party has participated in negotiating and drafting
this Agreement.  If any ambiguity or question of intent or interpretation arises, this Agreement is
to be construed as if the Parties had drafted it jointly, as opposed to being construed against one
party because it was responsible for drafting one or more provisions.

H. Execution.  This Agreement may be executed in counterparts, electronically, or by
facsimile.

38. ENTIRE AGREEMENT

This Agreement incorporates all the agreements, covenants and understandings between the 
Parties.  No agreement or understanding, verbal or otherwise, of the Parties regarding their 
responsibilities under this Agreement shall be valid or enforceable unless embodied in this 
Agreement. 

The following Exhibits are incorporated by reference into this Agreement: 
- Exhibit “A” – Project Overview and Scope of Work
- Exhibit “B” – Budget
- Exhibit “C” – Payment
- Exhibit “D” – Project Planset
- Exhibit “E” – Intergovernmental Master Agreement 56662 ("IG-MA 56662"). The full

text of IG-MA 55562 can be reviewed at:

• http://yakamafish-
nsn.gov/sites/default/files/projects/Master_Agreement_56662_Original-Terms-
and-Conditions.pdf

• http://yakamafish-
nsn.gov/sites/default/files/projects/Master_Agreement_56662_Mod_01-
Terms-and-Conditions.pdf

• http://yakamafish-
nsn.gov/sites/default/files/projects/Master_Agreement_56662_Mod_02-
Terms-and-Conditions.pdf

39. SOVEREIGN IMMUNITY

Notwithstanding any other terms or provisions of this Agreement, Contractor understands and 
agrees that Yakama Nation, by entering into this Agreement, does not waive its sovereign 
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EXHIBIT C 
 

Payment 
 

1.  Payment Schedule 
 
       Progress:  The Contractor shall submit a separate bill for each major project task element 

after the work has been completed, reviewed and accepted by Yakama Nation’s 
Designated Representative.  The Contractor is encouraged to invoice monthly when 
payment is necessary. 

 
       Percentage:  The Contractor shall invoice monthly and will be allowed to submit a bill 

for percentage of work completed after the work has been reviewed and accepted by 
Yakama Nation’s Designated Representative.   

 
       Actual Work Completed:  The Contractor shall invoice monthly and will be allowed to 

submit a bill for actual work completed.   
 
       Alternative Schedule:  The Contractor shall invoice and be allowed to submit a bill as 

follow: [alternate payment plan description, e.g., 30% deposit with balance due after 
work has been reviewed and accepted by Yakama Nation’s Designated Representative ] 

 
Invoices must include appropriate supporting documentation, which may include, but is 
not limited to, detailed expense receipts, Davis Bacon compliance, and a brief summary of 
activities associated with the Work performed by Contractor. 

 
  
2.  Tax Exempt Certificate  
 
Due to the location and nature of the Services being provided by Contractor: 
 

 The Contractor has not been given a Tax Exemption Certificate 
 

 The Contractor has been given a single use Tax Exemption Certificate.  Due to the 
nature of this Agreement, as set forth below, the Contractor should be allowed to use the 
tax-exempt certificate that is included with this document.   
 
The Contractor shall be exempt from paying state taxes for work performed on salmon 
habitat restoration projects which the Yakama Nation directs and undertakes as co‐ 
manager of fisheries resources pursuant to the Treaty with the Yakama of 1855 (12 
Stat.951).  
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